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INTRODUCTION 

The forms and information included in this package are for the submittal of Surface Transportation 
Block Grant (STBG) projects for Fiscal Years 2030 - 2032 in the Lake Erie West (formerly known as 
the Toledo Metropolitan Area Council of Governments, or TMACOG) Transportation Improvement 
Program (TIP). 

Lake Erie West will be selecting $24,000,000 worth of projects in this solicitation. For the purposes 
of the TIP funding programs, the Lake Erie West transportation region is limited to Lucas and Wood 
counties. Additionally, only those projects that are on federal aid eligible roads can be considered. 
All project applications should comply with the Regional Complete Streets Policy. Applicants must 
submit a TMACOG Complete Streets Checklist as part of the application process.  

If there are questions regarding project eligibility or which fund type to request, please call Lisa 
Householder at (419) 820-4512. 

MATERIAL AND INSTRUCTIONS INCLUDED IN THIS PACKAGE 

SMALL PROJECTS and SMALL PROJECTS FUND DEFINITIONS (Page 2) – Defines the Small Projects 
programs and explains the method of ranking. 

PROJECT DETAIL REQUESTS (Pages 3 & 4) – Requests the basic information needed for each 
project. Please provide this information separately for each desired project. Also provide the 
information of each existing project that does not require a new ranking in this cycle. It is not 
necessary to use this sheet as a form. 

PROJECT BUDGET SUBMITTAL DETAIL (Page 5) – Request the details of the financing of your 
project. Please use this form. It is important that all sources of financing are identified. Explain all 
rules and limitations that may be attached to different sources of funds. 

LAKE ERIE WEST TIP PROJECT APPLICATION & INSTRUCTIONS (Pages 6 – 14) – The Project 
Application form (and Instructions) requests the information that is used in rating and scoring the 
projects to determine which projects will receive funding. Please return a completed copy of this 
form and requested attachments in paper and/or electronic form for each requested project.  

PROJECT SCORING CRITERIA FOR TIP ANALYSIS (Pages 15 – 20) – The scoring criteria is provided for 
your information. It is not necessary for you to complete or return this form. Scoring is done 
initially by an ad hoc committee of the Technical Advisory Committee (TAC), with validation by the 
full TAC. 

COMPLETE STREETS CHECKLIST (Pages 22 – 29) – In order for a project application to be considered 
complete, a Complete Streets Checklist must be submitted with the application. 



2     Lake Erie West Regional Council STBG Application Due 08/07/2026 

SMALL PROJECTS AND SMALL PROJECTS FUND DEFINITIONS 

1. Maximum Lake Erie West federal funds provided for any single project will be $625,000.
2. There is no maximum total construction cost for a single small project.
3. Lake Erie West federal funds will be provided at a maximum of 80/20 split up to the funding

cap of $625,000 of federal funding. There is no provision for additional funding allocations
within the Small Project Fund.

4. Construction costs will be funded. There will be no consideration for funding of Preliminary
Engineering (PE), Right-of-Way (R/W), or Detailed Design (DD).

5. Jurisdictions may submit as many projects as they desire.
6. $5,000,000 will be allocated to this solicitation.
7. Each project will be scored and ranked. Based on the ranking, the projects will be selected

one per jurisdiction until the $5,000,000 mark has been reached. If each jurisdiction that has
applied has received a project award, then Lake Erie West will go back to the top of the
ranking to select the next top projects until the total allocation has reached $5,000,000.

8. Lake Erie West will set aside Toll Revenue Credits (TRC) to incentivize project programming
during the first quarter of a State Fiscal Year (July-September). TRCs will be applied to the
federal share, thereby reducing the local match requirement. A total annual cap amount of
$100,000 in TRCs will be allocated for this purpose. Up to five percent (5%) of federal funds –
capped at $30,000 per project – will be applied to eligible projects programmed in Quarter 1.
This incentive is limited to small projects and will be distributed on a first-come, first-serve
basis until the annual cap is reached.
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PROJECT DETAILS REQUEST 

Please provide the following information for all projects: 

Project Name:  

Project Limits (include map):    

Project Sponsor and point of contact:  
(with phone number) 

Existing project numbers (PID, State ID, etc.):   

Has the applicant completed the ODOT LPA Participation Requirements and received ODOT 

approval to administer Local-let projects within the last four years?:  

Yes           No   

Are you applying for a Small Project (federal request is less than $625,000)? 

Yes               No    

Yes No    

Completely describe the work to be accomplished by this project. Try to describe each feature of 
the project. Project Description: 

If yes, then do you want to apply for first quarter sale to qualify for the 5% match reduction?
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PROJECT DETAILS REQUEST (continued) 

Length of project (miles):  ________________________________________________________________ 

Current status of the project:  ____________________________________________________________ 

Does the project include any utility work?      Yes               No    

If yes, please explain: 

The most optimistic, REALISTIC schedule for this project. Be sure to include time for outside reviews 
and permits, not just local design times. Include at least the following dates: 

Authorization to Proceed:  _______________________________________________________________ 

Environmental Clearance complete:  _____________________________________________________ 

Stage 1 Review complete:  _______________________________________________________________ 

Stage 2 Review complete:  ______________________________________________________________ 

Stage 3 Review complete:  _______________________________________________________________ 

R/W Plans complete:  ___________________________________________________________________ 

R/W Clear:  _____________________________________________________________________________ 

Final Plans to ODOT:  ____________________________________________________________________ 

Anticipated Sale Date:   

All of the formal actions listed above are not required for all projects. Note those items that are not 
required. The requirement still exists that jurisdictions doing local contracting (LPA) procedures 
must submit Stage 1, 2, and 3 packages to ODOT and Lake Erie West.  

Please provide financial information on the Project Budget Submittal Detail sheet. 
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PROJECT BUDGET SUBMITTAL DETAIL 

Activity 
Total 

Estimate 

Requested Lake 
Erie West 
Federal 

Other Types of Funds (6) 
A. B. C. 

Amount Year Amount Year Amount Year Amount Year 

Preliminary 
Engineering (1) 
Right-of-Way (2) 
Construction 
Contract (3) 
Construction 
Engineering (4) 
Contingency 
Change
Orders (5)

FUNDING TOTAL 
(calculated) 

% Total Project 
Cost (manual)

Numbered Notes: 

1. Preliminary Engineering includes the cost of all activities prior to contract letting except
Right-of-Way costs. It is not eligible for Lake Erie West TIP funding.

2. Right-of-Way can only be funded by Lake Erie West TIP federal funding in specific
circumstances. See “General and Project Management Policies” in the FY 2026-2029
TMACOG TIP for more information on right-of-way.

3. Construction Contract includes the actual estimated construction contract amount plus any
other agreements that are included as part of the construction cost.

4. Construction Engineering includes the costs of construction management, inspection,
testing, etc.

5. Contingency should include a reasonable estimate of changes that could be expected after
construction begins.

6. Other Types of Funds
• List each type in a separate column. Add additional sheets if necessary for more

fund types involved in the project.
• If all funds for a project have not yet been identified, mark one of the columns

“Shortage” and indicate the amount of additional funds needed for each activity.
• Please provide additional documentation regarding any limitations for each fund

type (such as: year restriction, matching amount, restriction on combining fund
types, etc.). Also indicate whether the funds have been confirmed or if only applied
for.
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LAKE ERIE WEST TIP PROJECT APPLICATION & INSTRUCTIONS 
(To be used for projects competing for Lake Erie West funds in the FY 2026-2029 TIP) 

NOTE: PLEASE REVIEW APPLICATION INSTRUCTIONS PRIOR TO ANSWERING QUESTIONS 

SPONSOR:  _____________________________________________________________________________ 

PROJECT NAME:  ________________________________________________________________________ 

PID # (existing projects):  ________________________________________________________________ 

Application Question Application Instructions 
1. Does the project align with the Lake Erie West

Comprehensive Economic Development Strategy
(CEDS)?

Yes                                        No

If yes, a letter of concurrence is 
required from Lake Erie West.  

2. What is the functional classification level that this
project is located on?

Principal Arterial (class 3) 

Minor Arterial (class 4) 

Major Collector (class 5) 

Minor Collector (class 6)

Self-explanatory. 

Only Minor Collectors located 
within or touching a boundary of 
an adjusted urbanized area are 
eligible for federal funding.  

A reference map is found here: 
https://arcg.is/TLaf40

3. Does the project provide direct access to a
multimodal or intermodal terminal?

Direct access to a multimodal/intermodal
terminal

Access to a multimodal/intermodal terminal
within 0.5 miles

No access

Connection not on the map, attachment
provided

A multimodal/intermodal terminal
shall include a facility that 
contains two or more interactions 
between transportation modes, 
including shipments between 
truck, train, aircraft, and/or 
maritime freight. 
A reference map is found here:
https://arcg.is/1nG9Xm1
If the terminal is not shown on 
the map, then please attach a 
description of the terminal and its 
function to the jurisdiction and 
region.

https://arcg.is/1nG9Xm1
https://arcg.is/TLaf40
https://arcg.is/1nG9Xm1
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Application Question Application Instructions 
4. Does the project sponsor have an official

complete streets policy?

Yes                                    No

If yes, please attach relevant 
ordinance, resolution, or other 
document. 

5. Does the project improve air emissions and is it
identified on the TMACOG Congestion
Management Process (CMP) report?

Yes                                     No

If yes, please explain and provide 
the reference in the CMP. 

CMP is found here: https://
tinyurl.com/pazp54aw

6. Will this project improve water quality through the
development of bioswale, rain gardens, or
pervious pavement, etc.?

Yes                                     No

If yes, please attach explanation 
and details. 

7. Will this project make use of recycled materials to
a significant degree? Mill and reuse of asphalt
surface materials does not qualify.

Yes                                     No

If yes, please attach explanation 
and details. 

8. Does the project include pedestrian
improvements (check off all that apply)?

Major                       Minor              
Improvement         Improvement 

  N/A 

 N/A 

N/A 

 N/A 

New sidewalk 

Sidewalk upgrades 

Sidewalk gaps 

Crossing improvement   

Curb extensions           

Wayfinding/signage          

Pavement markings      

Other (provide details) 

If yes, you must attach 
explanation and details. 

Pertaining to sidewalks, a project 
will qualify as a Major 
Improvement if the new work 
covers, at a minimum, 50% of the 
project length for a corridor 
project or 50% of the intersection 
quadrants. If it does not meet the 
minimum criteria, then you should 
select Minor Improvement. 

https://dfig7j11pjx8o.cloudfront.net/documents/2023-Congestion-Management-Process.pdf
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Application Question Application Instructions 
9. Does the project include any of the following bike

improvements (check off all that apply)?

Protected Bike Lanes/Cycle Track

Buffered Bike Lane

Protected Intersections/Bike Boxes

Shared-Lane

Markings/Sharrows

Multi-Use Path/Shared-Use Path

Bicycle Signage (e.g. Bikes May Use Full Lane)

Rails-to-Trail Project

Connection to other bike facility

Secure Bicycle Parking/Bike Racks

Bicycle Detectors/Other bike technologies

Other (Not listed here)

And, does the project include improvements
related to a bikeway specifically shown on the
TMACOG Regional Bicycle Network?

Yes                                    No

If yes, you must attach 
explanation and details. 

A map containing regional 
bicycle facilities is located here: 
https://arcg.is/1mXDem1

Note: this question has two 
parts to answer. 

10. Does the project carry public transit (fixed route)?

Yes                                    No

A fixed route is a designated 
service line, or primary route, 
operated by TARTA or other 
similar transit carrier. If yes, 
please attach explanation and 
details. 

11. Is the project located in a community served by
public transportation?

Yes                                    No

Self-explanatory. 

https://arcg.is/1mXDem1
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Application Question Application Instructions 
12. Has the project been programmed by ODOT for

construction?

Yes                                     No

If yes, attach the ODOT field 
notes with a PID. 

13. Has right-of-way been cleared, or is it not
needed?

Yes                                     No

Self-explanatory 

14. Does the project qualify for Categorical Exclusion
C1?

Yes                                    No

Self-explanatory 

15. What percentage of the total project (including
design, right-of-way, and construction) will use
TIP federal funds?

 %

See ADDITIONAL INSTRUCTIONS 
below this section.  

16. Do you have an established method or protocol
to regularly evaluate the roadway and pavement
maintenance?

Yes                                   No

If yes, please attach explanation 
and details. 

17. If this is a pavement project, what is the existing
Pavement Condition Rating (PCR)?

PCR score =

Self-explanatory. If you feel 
conditions have worsened since 
ODOT’s last assessment, then 
please provide both the current 
score found in TIMS, as well as 
your reassessed score. 

Use information provided in 
the ODOT TIMS site. 

18. If this is a bridge project, what is the General
Appraisal rating?

GA score =

Self-explanatory. 

Use information provided in 
the ODOT TIMS site. 

https://tims.dot.state.oh.us/tims
https://tims.dot.state.oh.us/tims
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Application Question Application Instruction 
19. If this is a bridge or roadway project, which of the

following best describes the project?

Resurfacing

Rehabilitation with some base replacement

Reconstruction with full base replacement

Narrow and resurface/rehabilitate/reconstruct

Widen and resurface/rehabilitate/reconstruct

New roadway

Self-explanatory 

20. If this is not a bridge or roadway project, which of
the following best describes the existing condition?

Past its useful life and substandard

Near the end of its useful life and substandard

Near the end of its useful life

Declining and substandard

Declining

Not applicable

Self-explanatory 

If this is a new interchange, then 
that will require an Interchange 
Justification Study (IJS) or 
Interchange Modification Study 
(IMS) be underway in order to be 
ranked. 
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Application Question Application Instructions 
21. What is the three-year average accident rate per

million vehicles? Or, what is the percentage of
fatal and injury crashes over the most recent
three years of available crash data?

 Crash rate                 Fatal/Injury % 

                < 0.99         < 30% 

1 to 1.99     30-34%

2 to 2.99     35-39%

3 to 3.99     40-44%

                4 to 4.99     45-49%

> 5.00 > 50%

See ADDITIONAL INSTRUCTIONS 
below this section. 

Use the best answer for the 
greatest number of points.  

22. Is this project location listed in the regional
TMACOG Safe Locaton Report?

Yes                        No

Reference Appendix C in the 
2020-2022 TMACOG Safety 
Location Report: 
https://tinyurl.com/4mscz6bd 

23. What is the existing number of Average Daily
Traffic (ADT) on the locally maintained road?

< 5,000 ADT

5,000 to 9,999 ADT

10,000 to 14,999 ADT

15,000 to 19,999 ADT

>20,000 ADT

Use traffic count figures for ADT 
from the TMACOG Traffic Count 
Database System or adjusted 
actual counts if the sponsor has 
obtained them. In the case of the 
latter, provide a copy of the count 
report and adjustment 
calculations. 

Traffic Count Database System 

https://tinyurl.com/4mscz6bd
https://tmacog-all.public.ms2soft.com/tcds/tsearch.asp?loc=Tmacog-all&mod=
https://tmacog-all.public.ms2soft.com/tcds/tsearch.asp?loc=Tmacog-all&mod=
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Application Question Application Instructions 
24. What percentage of Average Daily Traffic (ADT) is

made up of trucks?

<3%

3% to 8.99%

9% to 14.99%

>15%

Use traffic count figures for ADT 
from the TMACOG Traffic Count 
Database System or adjusted 
actual counts if the sponsor has 
obtained them. In the case of the 
latter, provide a copy of the count 
report and adjustment 
calculations. 
Traffic Count Database System 

25. Is the project listed on a truck impact route (TIR)?
If it is not, then does it have a truck ADT greater
than 500?

Yes, the project is on a TIR

Not on a TIR, but truck ADT is >500 trucks per day

Not on a truck impact route

A reference map is found here: 
https://arcg.is/1rXK853 

If a route is not shown on the 
map but has over 500 Truck ADT, 
then provide the traffic count 
study showing that information. 

26. Is the project listed in the 2055 Regional
Transportation Plan?

Committed list (currently programmed)

Plan Priority list (by 2035)

Plan Priority list (2036 or later) Reserve

list

System Preservation list

Not listed

Self-explanatory 

The 2055 Plan Summary is found 
here:  
https://tinyurl.com/3r6a27mf 

https://tmacog-all.public.ms2soft.com/tcds/tsearch.asp?loc=Tmacog-all&mod=
https://tmacog-all.public.ms2soft.com/tcds/tsearch.asp?loc=Tmacog-all&mod=
https://arcg.is/1rXK853
https://tinyurl.com/3r6a27mf
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Application Question Application Instructions 
27. How long ago was the last time the project

sponsor received Lake Erie West-managed STBG

funding?

< 4 years ago

4 to 7 years ago

8 to 9 years ago

10 or more years ago

Self-explanatory 

28. Has one or more Lake Erie West-funded projects
slipped a fiscal year or been cancelled since the
last STBG solicitation?

One project slipped past the programmed year

Two or more projects slipped past the
programmed year

One or more projects have been cancelled

Small project applications are exempt from this
answer

The project sponsor will be 
penalized if one or more of their 
projects have slipped a fiscal year 
or have been cancelled by the 
project sponsor since the last STBG 
solicitation. No penalties will be 
given if Lake Erie West 
administratively moves the 
project. Exceptions may be 
granted if circumstances are 
beyond the project sponsor’s 
control. 

29. How many bonus points out of 20 will be applied
to this project?

Bonus points towards this project:

Each project applicant is allotted 
20 bonus points. If one project 
application is submitted by a 
single sponsor, then all 20 bonus 
points will be applied to that 
project. If more than one project 
application is submitted by a 
single sponsor, then the 20 points 
may be divided up and applied 
over the projects as they see fit. 
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ADDITIONAL INSTRUCTIONS: 

Item 15 

Item 21 

Project design costs will not be considered for federal funding and all jurisdictions 
must fund these design costs outside of using TIP federal funds. Right-of-Way (R/
W) costs, if significant, may be considered. Project sponsors who are bearing the 
costs of R/W at 100% local cost will receive consideration for that additional 
investment. Example: a project has a R/W cost of $200,000, a design cost of
$100,000, and a construction cost of $1,000,000. The sponsor pays for all the R/
W, design, and the normal 20% match ($200,000) of the construction. Thus, the 
sponsor pays $500,000 (39%) of the total cost and the federal portion pays
$800,000 (61%). The sponsor therefore earns 4 points because the sponsor is only 
using 61% of TIP federal funds for the project. Also, be sure these costs are the 
same as shown on the Project Details table. Design includes studies, plans, 
environmental, and design testing.

In 2025, ODOT replaced the GIS Crash Analysis Tool (GCAT) with AASHTOWare 
Safety. Please request access here:  

https://odot.formstack.com/forms/aashtoware_safety_access_request 

Note: ODOT does not accept personal email domains, such as Gmail, Yahoo, or 
AOL, etc. 

For the crash rate, use the following calculations: 

Intersection Crash Rate: 
Rate =  C x 1,000,000 

 V x 365 x N 

Segment Crash Rate: 
Rate =  C x 1,000,000 

            V x 365 x N x L 
C = Total number of crashes 
V = Entering traffic volume  

N = Number of years of data 
L = Roadway length (miles) 

For the Fatal/Injury percentage, sum the number of crashes involving a fatality, 
serious injury, minor injury, and possible injury, then divide by the total number of 
crashes. 

https://odot.formstack.com/forms/aashtoware_safety_access_request
https://odot.formstack.com/forms/aashtoware_safety_access_request
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PROJECT SCORING CRITERIA FOR TIP ANALYSIS FY 2026-2029 TIP 

NOTE: Provided for your information only. Scoring will be completed by the TAC ad hoc scoring 
and ranking committee. 

Project Name:  PID#:  

Criteria 1: ECONOMIC DEVELOPMENT (15%) Maximum 15 points 
Points 

Available Score 
1. Does the project align with the TMACOG Comprehensive

Economic Development Strategy (CEDS)?
• Yes = 5 points
• No = 0 points

5 

2. What is the functional classification level that this project is
located on?

• Principal Arterial (class 3) = 5 points
• Minor Arterial (class 4) = 4 points
• Major Collector (class 5) = 3 points
• Minor Collector (class 6 – urban only) = 2 points

2 to 5 

3. Does the project provide direct access to a multimodal or
intermodal terminal?

• Direct access to a MM/IM connection = 6 points
• Access to a MM/IM connection within 0.5 miles = 3

points
• No access = 0 points

3 or 6 

TOTAL 
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Criteria 2: LIVABILITY & INTER-CONNECTIVITY (15%) Maximum 15 points 
Points 

Available Score 
4. Does the project sponsor have an official Complete

Streets Policy?
• Yes = 1 point
• No = 0 points

1 

5. Does this project improve air emissions and is it identified on
the TMACOG Congestion Management Process (CMP)
report?

• Yes = 1 point
• No = 0 points

1 

6. Will this project improve water quality through the
development of bioswale, rain gardens, pervious
pavement, etc.?

• Yes = 1 point
• No = 0 points

1 

7. Will this project make use of recycled materials to a
significant degree?

• Yes = 1 point
• No = 0 points

1 

8. Does the project include pedestrian improvements?
• Major improvement = 5 points
• Minor improvement = 2 points
• No improvements = 0 points

2 or 5 

9. Does the project include bike improvements? And, does
the project include improvements related to a bikeway
specifically shown on the TMACOG Regional Bicycle
Network (RBN)?

• Bike improvements & on RBN = 5 points
• Bike improvements but not on RBN = 2 points
• On RBN but no bike improvements = 2 points
• Neither = 0 points

2 or 5 

10. Does the project carry public transit (fixed route)?
• Yes = 3 points
• No = 0 points

3 

11. Is the project located in a community served by public
transit?

• Yes = 1 point
• No = 0 points

1 

TOTAL 
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Criteria 3: PROJECT READINESS & FUNDING (15%) Maximum 15 points 
Points 

Available Score 
12. Has the project been programmed by ODOT?

• Yes = 2 points
• No = 0 points

2 

13. Has right-of-way been cleared or not needed?
• Yes = 2 points
• No = 0 points

2 

14. Does the project qualify for Categorical Exclusion C1?
• Yes = 3 points
• No = 0 points

3 

15. What percentage of the total project (including design,
right-of-way, and construction) will use TIP federal funds?

• < 64% = 10 points
• 65% to 74% = 5 points
• 75% to 80% = 0 points

5 or 10 

16. Do you have an established method or protocol to
regularly evaluate the roadway and pavement
maintenance?

• Yes = 1 point
• No = 0 points

1 

TOTAL 
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Criteria 4: SYSTEM USE & PERFORMANCE (55%) Maximum 55 points 
Points 

Available Score 
17. Pavement Project: What is the existing pavement condition

rating (PCR) based on the most recent ODOT scores?
• 0 to 64 PCR = 6 points
• 65 to 74 PCR = 3 points
• 75 to 100 PCR = 0 points

3 or 6 

18. Bridge Project: What is the general appraisal rating?
• 1 to 2 GA = 6 points
• 3 to 4 GA = 4 points
• 5 to 6 GA = 2 points
• 7 to 9 GA = 0 points

2, 4, or 6 

19. Roadway/bridge project: Which of the following best
describes the project?

• Resurfacing = 10 points
•

•

Rehabilitation with some base replacement = 8
points
Reconstruction with full base replacement = 7
points

• Narrow and resurface/rehab/reconstruct = 4 points
• Widen and resurface/rehab/reconstruct = 2 points
• New roadway = 0 points

2, 4, 7, 8, or 10 

20. Note: Which of the following best describes the existing
condition?

• Past its useful life and substandard = 10 points
• Near the end of its useful life and substandard = 8

points
• Near the end of its useful life = 6 points
• Declining and substandard = 4 points
• Declining = 2 points
• Not applicable = 0 points

2, 4, 6, 8, or 10 

21. What is the three-year average accident rate per million
vehicles? Or, what is the percentage of fatal and injury crashes
over the most recent three years of available crash data? Use
best answer.

• < 0.99  OR  < 30% = 0 points
• 1 to 1.99  OR  30% to 34% = 2 points
• 2 to 2.99  OR  35% to 39% = 4 points
• 3 to 3.99  OR  40% to 44% = 6 points
• 4 to 4.99  OR  45% to 49% = 8 points
• > 5.0  OR > 50% = 10 points

2, 4, 6, 8, or 10 
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Criteria 4: SYSTEM USE & PERFORMANCE (55%) Maximum 55 points 
Points 

Available Score 
22. Is this project listed in the regional TMACOG Safety

Location Report?
• Yes = 5 points
• No = 0 points

5 

23. What is the existing number of Average Daily Traffic (ADT)
on the locally maintained road?

• < 5,000 ADT = 4 points
• 5,000 to 9,999 ADT = 5 points
• 10,000 to 14,999 ADT = 6 points
• 15,000 to 19,999 ADT = 7 points
• > 20,000 ADT = 8 points

4 to 8 

24. What percentage of the Average Daily Traffic (ADT) is made
up of trucks?

• < 3% = 0 points
• 3% to 8.99% = 1 point
• 9% to 14.99% = 3 points
• > 15% = 5 points

1, 3, or 5 

25. Is the project on a truck impact route (TIR)? If it is not,
then does it have a truck ADT greater than 500?

• Yes, the project is on a TIR = 2 points
• Not on a TIR, but > 500 truck ADT = 2 points
• No = 0 points

2 

26. Is the project listed in the 2055 Regional Transportation
Plan?

• Committed list (currently programmed) = 3 points
• Plan Priority list (by 2035) = 3 points
• Plan Priority list (2036 or later) = 2 points
• Reserve list = 1 point
• System Preservation list = 1 point
• Not listed = 0 points

1 to 3 

27. How long ago was the last time the project sponsor
received TMACOG-managed STBG funding?

• < 4 years ago = 0 points
• 4 to 7 years ago = 4 points
• 8 to 9 years ago = 6 points
• 10 or more years ago = 8 points

4, 6, or 8 
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Criteria 4: SYSTEM USE & PERFORMANCE (55%) Maximum 55 points 
Points 

Available Score 
28. Has one or more TMACOG-funded projects slipped past a

fiscal year or been cancelled since the last STBG solicitation?
(Small projects are exempt from this answer.)

• One project slipped past the programmed year = -5
points

• Two or more projects have slipped past the
programmed year = -10 points

• One or more projects have been cancelled = -10
points

-5 or -10

MAXIMUM POINTS = 100 TOTAL 

BONUS POINTS 
Points 

Available Score 
How many bonus points will be allotted for this project? 

• Each sponsor has up to 20 bonus points to apply to a
project.

• Grand Total can be split over multiple projects,
however it cannot exceed 20 points collectively.

1 to 20 

ADD TO TOTAL ABOVE, MAXIMUM POINTS = 120 GRAND TOTAL 
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TMACOG COMPLETE STREETS CHECKLIST 

This checklist accompanies the TMACOG Complete Streets policy. It is to be completed when 
applying for Lake Erie West-attributable funding through the Lake Erie West Transportation 
Improvement Program (TIP).  

The purpose of this checklist is to ensure that all users have been considered in a given project. For 
projects using Lake Erie West-attributable federal funding of the Surace Transportation Block Grant 
program (STBG), it will be necessary to meet or exceed standards and procedures acceptable to the 
Ohio DOT and U.S. DOT., such as the Ohio Department of Transportation’s Project Development 
Process and Location & Design Manual. More information on various Complete Streets guidelines 
and standards can be found in the ODOT’s Manuals and Design Standards. 

One of the goals of TMACOG’s Complete Streets Policy is to provide flexibility for different types of 
streets, areas, and users. This means that a complete street in a rural area may look very different 
from a complete street in an urban area. 

Existing Conditions 

1. Explain how the project area currently accommodates pedestrians (including ADA
compliance), bicyclists, and transit users.

2. Explain how the proposed project will accommodate them once completed.

3. Please describe the existing character of the project area, including land use, adjacent
land use, estimated pedestrian and bicycle traffic, any unofficial walking paths, density of
development, street furniture/lighting, landscaping, street trees, perceived safety issues,
transit routes and stops.

https://www.transportation.ohio.gov/working/engineering/roadway/manuals-standards#page=1
https://www.transportation.ohio.gov/working/engineering/roadway/manuals-standards#page=1
https://www.transportation.ohio.gov/working/engineering/roadway/manuals-standards
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Safety 

1.   Briefly explain how the project will improve safety. Lake Erie West strongly encourages
sponsors of intersection safety projects to conduct a crash study and provide results. Your 
crash information also needs to include the number of pedestrian and bicycle crashes by 
severity, as well as if the project area includes any locations (corridors or intersections) 
that are on Lake Erie West’s or ODOT’s high-crash lists.

Connectivity 

1. Project limits should be selected so that they can accommodate existing and future
connections. In this regard, were logical termini chosen to include connections through 
“pinch points”, such as overpasses, railroad crossings, and bridges? If the project touches 
another jurisdiction, was a systems approach taken? Were cross-jurisdictional connections 
considered? Please explain.

2. Does the project area include recommendations that are contained in any of the
following plans or policies? Please check off all that apply.

TMACOG Long Range Transportation Plan 
Safe Routes to School travel plans 
TMACOG Sidewalk Policy 
ADA Transition Pans 
Bikeway plans 
Freight plans 
Short-range and/or long-range transit plans 
ODOT plans 
Any neighborhood or mobility plans 
Any other plans, e.g. comprehensive plans. If yes, how does your project fulfill 
any of these plans? Please specify the plan name(s). 
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Complete Streets Attributes 

1. Please cite the specific design guidance or resources which relate to Complete
Streets used in developing the scope of the project. Examples may include appropriate 
sections of the American Association of State Highway and Transportation Officials (AASHTO) 
Green Book, the Manual of Uniform Traffic Control Devices (MUTCD), etc.

2. Transit accommodation to the extent needed should be handled in consultation
with the local transit authority. Have you consulted your local transit agency to ensure 
that transit vehicles will be accommodated and access to transit facilities provided? 
Please explain:

3. Has a speed study been conducted for the street/corridor? Please consider project
conditions and context to determine if a speed study is necessary.

Yes 
No 

4. Has a parking study been conducted for both on-street and off-street parking?
Please consider project conditions and context to determine if a parking study is 
necessary.

Yes 
No 

5. How will the project consider future utility/telecommunications needs?
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6. Which, if any, of the following items will be incorporated into the project? Please
check off all that will apply. 
Pedestrian

Pedestrian facilities – both sides of the street 

Pedestrian facilities – one side of the street 

Sidewalk with ADA-compliant curb ramps 

Signalized crosswalk 

Marked crosswalk with signage, including mid-block crossing 

Pedestrian detectors 

Audible signals 

Shoulder (in rural areas) 

Bicycle 

Bicycle facilities 

Bike lanes 

Shared-lane markings/Sharrows 

Shared bike-bus lanes 

Bicycle signage (e.g., Bikes May Use Full Lane) 

Secure bicycle parking 

Bicycle detectors 

Multiuse path 

Stormwater Management 

Bioswales 

Stormwater planters 

Pervious/permeable pavement options 
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Transit 

Transit facilities 

Priority bus lane 

Bus stop, including paved passenger waiting area 

Bus passenger shelter 

Bus pads 

Light rail or street car 

Traffic Calming 

Other 

Traffic calming elements 

Landscaping, including street trees 

Narrower traffic lanes 

On-street car parking 

Other physical changes (e.g., chicanes, curb extensions, medians, islands) 

Lighting 

911 call boxes 

Freight accommodations 

Emergency vehicle accommodations 

Other(s) (please explain) 
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Exceptions 

7. If no pedestrian, bicycle, or transit facilities are being provided, please explain why
(see Exceptions below). Include a statement as to how the needs of all users are 
being addressed within the same corridor as the project.

Other 

8. Is there additional information to provide about the project that is unique or wasn’t
captured previously with regard to the Complete Streets Policy?

See Lake Erie West website for resources and policy guidance regarding complete streets. 
Attach additional sheets as necessary.  
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TMACOG COMPLETE STREETS CHECKLIST 

Exceptions: 

If the project sponsor determines that additional complete street treatments are not 
warranted, they may request an exception for one or more of the following reasons: 

A. Where bicyclists and pedestrians are prohibited by law from using the roadway. Bicycles and 
pedestrians are legally permitted to travel on or along all streets and roads in Ohio with the 
exception of limited access freeways and highways.

B. Where the street or road is already adequately designed to accommodate all users, and thus 
is complete without further enhancements. To qualify for this exception, the project 
sponsor must document how this street or road currently addresses the needs of all users.

C. Where the cost of establishing bikeways or walkways would be excessively disproportionate 
to the need or probable use. In accordance with federal guidelines, excessively 
disproportionate is defined as exceeding 20 percent of the cost of the total transportation 
project (including right-of-way acquisition costs). This exception must consider probable use 
through the life of the project – usually a minimum of 20 years for roadways and 50 or more 
years for bridges.

D. Where the project consists of maintenance, repair, or resurfacing of an existing cross-
section only. However, resurfacing projects often offer a low-cost opportunity to adjust lane 
width or add a bike lane simply by changing the pavement markings on a road, and 
therefore resurfacing projects should, at the discretion of the project sponsor, be considered 
an opportunity to make a street or road more complete. Projects that include adding lanes, 
shoulders, or involve replacement of the full pavement structure are not considered 
maintenance or repair and do not qualify for this exception.

E. Where the project consists primarily of the installation of traffic control or safety devices 
and little or no additional right-of-way is to be acquired. However, whenever new traffic 
control detection devices are installed, they must be capable of detecting bicycles. All new 
pedestrian crossing devices must also meet the most current accessibility standards for 
controls, signals, and placement.

F. Where the Average Daily Traffic count (ADT) is projected to be less than 1,000 vehicles per 
day over the life of the project and legal speeds are 25 mph or less. Where traffic is light but 
speeds are higher, motorists must have adequate sight distance and the opportunity to 
change lanes to pass a bicycle or pedestrian for a road to be complete without additional 
design elements.

G. Where scarcity of population or other factors indicate an absence of need for current and 
future conditions. This exception must take the long view and consider probably use 
through the life of the project – usually a minimum of 20 years for roadways and 50 or more 
years for bridges.
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H. Where roadway standards or bicycle and pedestrian standards cannot be met. There
are times bicycle and pedestrian facility standards cannot be met due to roadway 
topographic constraints or if a project sponsor can demonstrate that it is impractical to 
make the street safe for shared use. For example, roads with a combination of extremely 
high traffic volumes (18,000+ vehicles per day), constrained and fixed right-of-way, and 
posted speeds of 45 mph or more may need special consideration.
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APPLICATION EXPLANATIONS  

  



Question 1: Does the project align with the Lake Erie West Comprehensive Economic 
Development Strategy (CEDS)? 

The South Main Street Improvements project is consistent with the goals and objectives of 
the Lake Erie West Comprehensive Economic Development Strategy (CEDS) by investing in 
the rehabilitation and modernization of critical public infrastructure that supports 
community vitality, economic competitiveness, and quality of life. The project will preserve 
an important local transportation corridor while improving pedestrian accessibility, ADA 
compliance, safety, and connectivity between residential neighborhoods, businesses, civic 
facilities, and community destinations within the Village of North Baltimore. 

The project advances regional CEDS priorities related to maintaining and improving 
infrastructure assets, supporting downtown and community revitalization efforts, and 
enhancing transportation systems that provide safe and reliable access to employment, 
services, and commercial areas. By improving roadway conditions, upgrading pedestrian 
facilities, enhancing crossings, and creating a more accessible and attractive corridor, the 
project will support continued economic activity and investment while strengthening the 
Village's ability to retain residents, businesses, and visitors. 

This investment in transportation infrastructure helps advance the CEDS vision of fostering 
resilient communities, supporting sustainable economic growth, and improving mobility 
and quality of life throughout the Lake Erie West region. 

 

Question 4: Does the project sponsor have an official complete streets policy? 

The Village of North Baltimore has developed a draft Complete Streets Policy that is 
scheduled to be presented to Village Council for consideration and approval on August 11, 
2026. A copy of the draft policy is included with this application for reference. The South 
Main Street Improvements project was developed consistent with the principles contained 
in this policy and incorporates pedestrian accessibility, ADA compliance, enhanced 
crossings, RRFB installations, curb extensions, and lighting improvements. 

 

Question 5. Does the project improve air emissions and is it identified on the TMACOG 
Congestion Management Process (CMP) Report? 

Although the project corridor is not specifically identified as a congestion location within 
the current Congestion Management Process (CMP), the project will improve operational 
efficiency through pavement rehabilitation, upgraded pavement markings, and geometric 
improvements at key intersections. Increased corner radii will reduce turning conflicts and 



unnecessary vehicle delay, decreasing stop-and-go conditions and vehicle idling. The 
project also improves multimodal transportation opportunities through new sidewalks, 
ADA-compliant curb ramps, RRFB pedestrian crossings, and enhanced pedestrian 
connectivity that support shorter local trips by walking. Collectively, these improvements 
contribute to improved traffic operations and reduced transportation-related emissions. 

Question 8. Does the project include pedestrian improvements? 

The project includes construction of approximately 850 feet of new 5-foot-wide sidewalk, 
reconstruction of approximately 400 feet of existing curb-attached sidewalk, installation of 
ADA-compliant curb ramps at intersections, and pedestrian crossing upgrades through the 
installation of three Rectangular Rapid Flashing Beacon (RRFB) systems. Corner radius 
modifications and curb extensions associated with crossing improvements will reduce 
pedestrian crossing distances and improve accessibility. Decorative streetscape 
enhancements and lighting improvements will further improve pedestrian visibility and 
safety along the corridor. 

 

Question 9. Does the project include any of the following bike improvements? 

The South Main Street Improvements project does not include specific bicycle facilities or 
bicycle-related infrastructure improvements. While bicyclists will benefit from improved 
pavement conditions along the corridor, no dedicated bicycle facilities, bicycle markings, 
bicycle signage, or bicycle-specific accommodations are proposed as part of this project.  

 

Question 16. Do you have an established method or protocol to regularly evaluate the 
roadway and pavement maintenance? 

The Village utilizes a proactive asset management approach that incorporates routine staff 
inspections, maintenance tracking records, citizen requests, pavement condition reviews, 
and engineering evaluations. Information gathered through this process is incorporated 
into capital improvement planning and project prioritization. Roadway condition, drainage 
performance, sidewalk condition, ADA compliance, and safety concerns are evaluated to 
identify infrastructure investments that provide the greatest public benefit. The South Main 
Street Improvements project was identified and prioritized through this ongoing evaluation 
process. 
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ENGINEER’S OPINION OF PROBABLE COSTS 

  



South Main Street Improvements Project Date: 6/22/2026
Village of North Baltimore, OH Calculated by: JLW
Project Number:  M2700097.001P Checked by: DPF

Item Total Unit Total
No. Item Quantity Units Price Price

Roadway $354,145

201 Clearing and Grubbing 1                    lump sum $10,000.00 $10,000.00
202 Walk Removed 9,610             sq ft $5.00 $48,050.00
203 Excavation 60                  cu yd $25.00 $1,500.00
203 Embankment 15                  cu yd $35.00 $525.00
204 Subgrade Compaction 1,650             sq yd $3.00 $4,950.00
254 2" Pavement Planing, Asphalt Concrete 12,780           sq yd $5.00 $63,900.00
608 4" Concrete Walk 14,780           sq ft $10.00 $147,800.00
608 Curb Ramp 640                sq ft $23.00 $14,720.00
609 Curb, Type 6 1,990             ft $30.00 $59,700.00
623 Monument Assembly Adjusted to Grade 3                    each $1,000.00 $3,000.00

Erosion Control $19,010

653 Topsoil Furnished and Placed 50                  cu yd $65.00 $3,250.00
659 Seeding And Mulching 380                sq yd $2.00 $760.00
670 Erosion Control 15,000           each $1.00 $15,000.00

Utilities $118,250

611 Catch Basin Adjust to Grade with Concrete Collar 13                  each $2,000.00 $26,000.00
611 Manhole Adjust to Grade 10                  each $1,500.00 $15,000.00
611 Catch Basin, No. 6 11                  each $4,500.00 $49,500.00
611 12" Conduit, Type B 66                  ft $125.00 $8,250.00
638 Valve Box Adjusted to Grade 14                  each $500.00 $7,000.00
638 Water Work, Misc.: Adjust Water Meter Pits to Grade 25                  each $500.00 $12,500.00

Pavement $252,225

254 Pavement Planing 10,850           sq yd $2.00 $21,700.00
304 Aggregate Base 30                  cu yd $85.00 $2,550.00
407 Non-Tracking Tack Coat 4,450             gal $3.50 $15,575.00
441 Asphalt Concrete Surface Couse, Type 1, (448), PG70-22M 710                cu yd $275.00 $195,250.00

452 6" Non-Reinforced Concrete Pavement, Class QC 1P (Residential 
Driveway) 120                sq yd $95.00 $11,400.00

452 8" Non-Reinforced Concrete Pavement, Class QC 1P (Commercial 
Driveway) 50                  sq yd $115.00 $5,750.00

Traffic Control $77,450

630 Removal of Ground Mounted Sign and Reerection 17                  each $60.00 $1,020.00
630 Removal of Ground Mounted Sign and Delivery 2                    each $50.00 $100.00
630 Advance RRFB Assembly (Sign, Flat, As Per Plan) 12                  each $500.00 $6,000.00
631 Sign Flasher Assembly, Solar Powered, as per plan (RRFB) 6                    each $10,000.00 $60,000.00
644 Stop Line 90                  ft $9.00 $810.00
644 Crosswalk Line, 24" 950                ft $8.00 $7,600.00
644 Parking Lot Stall Markings 960                ft $2.00 $1,920.00

Engineer's Opinion of Probable Project Costs

Description: This project proposes to mill and resurface the existing asphalt pavement of S. Main St., to a depth of 2", from just south of the RR tracks to the north 
end of the north roundabout splitter island (approx. 2,850 ft.). Corner radii at the High St, South St/American Legion, Water St, and State St will be increased to 
allow for better vehicular flow when turning. Also included: streetscape improvements to match the previous downtown improvements from E. State St. to E. Poplar 
St., including decorative street lighting; the reconstruction of approximately 400 ft. of existing curb attached sidewalk; approx. 850 ft. of new 5' wide sidewalk; three 
sets of RRFB's; ADA compliant curb ramps; concrete alley and driveway aprons; pavement markings and traffic control items; replacement of deteriorated catch 
basins; and various utility castings adjusted to grade.
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South Main Street Improvements Project Date: 6/22/2026
Village of North Baltimore, OH Calculated by: JLW
Project Number:  M2700097.001P Checked by: DPF

Item Total Unit Total
No. Item Quantity Units Price Price

Engineer's Opinion of Probable Project Costs

Description: This project proposes to mill and resurface the existing asphalt pavement of S. Main St., to a depth of 2", from just south of the RR tracks to the north 
end of the north roundabout splitter island (approx. 2,850 ft.). Corner radii at the High St, South St/American Legion, Water St, and State St will be increased to 
allow for better vehicular flow when turning. Also included: streetscape improvements to match the previous downtown improvements from E. State St. to E. Poplar 
St., including decorative street lighting; the reconstruction of approximately 400 ft. of existing curb attached sidewalk; approx. 850 ft. of new 5' wide sidewalk; three 
sets of RRFB's; ADA compliant curb ramps; concrete alley and driveway aprons; pavement markings and traffic control items; replacement of deteriorated catch 
basins; and various utility castings adjusted to grade.

Lighting $94,490

625 Light Pole, Removed 3 each $350.00 $1,050
625 Light Pole & Luminaire, Ornamental 7 each $7,000.00 $49,000
625 Light Pole, Foundation 7 each $2,200.00 $15,400
625 Light Pole, conduit 700 ft $15.00 $10,500
625 Light Pole,Wiring 770 ft $2.00 $1,540
625 Lighting Misc. 1 sum $10,000.00 $10,000
625 Trench 700 ft $10.00 $7,000

General $104,200
 

614 Maintaining Traffic 1                    sum $27,600.00 $27,600.00
616 Dust Control 1                    sum $1,000.00 $1,000.00
623 Construction Layout Stakes 1                    sum $27,600.00 $27,600.00
624 Mobilization 1                    sum $46,000.00 $46,000.00

Spec. Preconstruction Video 1                    sum $2,000.00 $2,000.00

Construction Subtotal $1,019,770.00
18.9% inflation (2031) $192,800.00

15% contingencies $181,900.00
Construction Total $1,394,470.00

Technical Services:
Surveying $41,840.00

Engineering & Construction Documents $167,360.00
Construction Engineering $139,500.00

Subtotal Design Engineering Services $348,700.00
Probable Project Cost Total $1,743,170.00

Jeffrey L. Weaver, P.E., Ohio P.E. License No. E-65362

 This estimate does not include any costs for upgrades or modifications to 
the traffic signal at the E. Water Street intersection. 
 The street lighting estimate is based upon using the approximate average 
spacing of street lights that were installed in the previous streetscape 
project. 
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PROPOSED PLAN MAP 
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R/W DOCUMENTATION 

  



FOR ANY QUESTIONS PLEASE CONTACT ODOT DISTRICT 2 REAL ESTATE AT 419-353-8131 





First, the area in question is entirely in the Village of North Baltimore, there is no
need for the Township to get an easement.
 
These parcels (listed below) were created out to the CL (see attached surveys
0021, 0585, and 0611) there is still a Road R/W easement, but the description
goes to the section line. See SR 18 plans sheets 001, 005.
F23-310-350000001000: 400 S MAIN ST
F23-310-350000002000: 402 S MAIN ST
 
State Route 18 relocation plan was done as a WD, which should be a take.  (see
pages attached)
 
The other three corners of the intersection of High Street and South Main Street
in the Village of North Baltimore were established by plats, and the parcels go
to the edge of the R/W (see attached various plats and surveys).  
 
The Auditor's Website matches the Tax Maps provided above.  
 
Please call if you need more explanation. 
 
 

Respectfully,

Ryan Crum
Survey Operations Manager & Asst. Tax Map 

Wood County Engineers Office

1 Courthouse Square

Bowling Green, Ohio 43402

419-354-9060 office

419-354-1409  fax

rcrum@woodcountyohio.gov

 

mailto:rcrum@co.wood.oh.us


 
 

From: Jared Baxter <JBaxter@kleinfelder.com>
Sent: Monday, July 27, 2026 10:00 AM
To: Crum, Ryan <RCrum@woodcountyohio.gov>
Subject: FW: apologies
 

Hi Ryan,

I had a couple questions regarding the RW on SR18. The auditor shows the property going to the
centerline like the road is in easement, but I have 2 plans showing the road in fee RW.  Can you
verify the RW is fee here?  We’d like to design sidewalks in the area and need to know if the
township would need to get an easement for the project.

Thanks!

 

Jared Baxter PS

O: 567-331-2715

M: 614-256-0606

 

5201 Levis Commons Blvd

Suite 5201

Perrysburg, OH  43551

 

From: Victoria Martinez <TMartinez@kleinfelder.com>
Sent: Monday, July 27, 2026 9:40 AM
To: Jared Baxter <JBaxter@kleinfelder.com>; Kevin Blaine <KBlaine@kleinfelder.com>
Subject: FW: apologies

 

https://nam10.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.kleinfelder.com%2F&data=05%7C02%7CTMartinez%40kleinfelder.com%7C68cfeae4ba3c4000df4a08deec08b702%7Cf47e3906f3d244ab9f1b76742a93945b%7C0%7C0%7C639207722462922333%7CUnknown%7CTWFpbGZsb3d8eyJFbXB0eU1hcGkiOnRydWUsIlYiOiIwLjAuMDAwMCIsIlAiOiJXaW4zMiIsIkFOIjoiTWFpbCIsIldUIjoyfQ%3D%3D%7C0%7C%7C%7C&sdata=RsZwRnZa8lV31F5PzMKBITBx53g4SryT7YaSLv%2FrTyI%3D&reserved=0
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SEE SHEET 33 
FOR S.R. 18 

W00-18-10 .53 
WOOD COUNTY 

HENRY TOWNSHIP / 

/ 
/ 

/ 
/ 

/ ff CURVE DATA 
MAIN ST. 

0 
SEC. 27, 28, 33, 34, 35, R.10E, T.3N P.I. sta. 11+67.94 

!:J. = 24° 38' 49" (RTJ 
De = W 27' 33" 

P.I. sta. 74+93.57 
!:J. = 36° 26' 15" (L TJ 
De = W 27' 33" 

_J 
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1-­
z 
0 
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William E. g Cindy S. Peters 
411 S. Main Street, 

F23-3!0-35040200 7000 
, VOL. 676, PC. /50 

·.~>-'~r 52+77.86 o 
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' ' I 

R = 500.00' R = 500.00' 
T = 109.23' T = 164.57' 
L = 215.09' L = 317.98' 
E = 17.79' E = 26.39' 
G = 213.43' G = 312.64' 
G.B. = N 24° 56' 318 E G.B. = N 19° 02' 49 11 E 

/A{p 

196+55.02 
258.69' LT. 

~­
~ • 

12+98.09 
74.41' LT. 

0 

~-

. 
0 
z 

0 ,__. 
o._ 

,__. 
0:: 

oO 
-:::r:: 

M 
Lt') 

C\1 
()C) 
()C) 

til 
u 
[!) 

0 
0 z + 

<C~ 
...J,.. 

0 

o..<C 

>1-
<CC/) 

3=o 
I­

LL 
00 

0 
1- + 

J:~ 

" 0 

-c::c 
a:I-

CJ) 

M 
Lt') 

0 

0 ,.. 
I 

()C) ,.. 
0 
0 

== 

0 AB 2/23/12 PARCEL 13 VOL. EDIT AND ADD STA./OFFSET 38 46 
DB 11128/11 CHANGE 14-S BACK TO 14-WD 
DB 10/10/11 CHANGE 14-WD TO 14-S @ 

1-----+-----+-----------1 7 REV. BY DATE DESCRIPTION 
DATE COMPLETED : 9/22/2011 

FOR ANY QUESTIONS PLEASE CONTACT ODOT DISTRICT 2 REAL ESTATE AT 419-353-8131 
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MAIN ST. 
rf CURVE DATA 

W00-18-10 .53 
WOOD COUNTY 

HENRY TOWNSHIP 
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\ 
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\ 0 
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I I 
I I 
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------- \ 
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I I 
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I I 
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0 
0 
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0 0 
P.I. sto. 74+93.57 
t:,. = 36° 26' 156 (L TJ 
De= W 27' 33u 
R = 500.00' 
T = 164.57' 
L = 317.98' 
E = 26.39' 
c = 312.64' 
C.B. = N 19° 02' 49 6 E 

BEARING DISTANCE 
A N 89° 20' 11" W 18. 75' 
B N ooo oo' oo" E 19 .69' 
c N 71" 14' 22" E 20.11' 
D s oo• 38' o8~ w 26.38' 
E S 89" 20' WE 21.44' 
F S 89" 20' WE 37.28' 

0 
Gabrielle M. Reddin 
0 Deweyville Rood 

F23-310-350000003000 
VOL. 731 PG. 747 
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FOR ANY QUESTIONS PLEASE CONTACT ODOT DISTRICT 2 REAL ESTATE AT 419-353-8131 



1----------------------------------------------------------------------------------------------------------------------------------------------------------l 

0 

0 

0 

0 

Q) 
1.... 

0 
E 

"0 
0 
0.. 

E 
1.... 

2 
<( 

CD 
L[) 

co 
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PARCEL 
NO. 
10 

11 
11-WD 

11-WDV 
11-WL 

11-T 

12 
12-WD 

12-WDV 
12-WL 

12-T 

13 
13-WL 

13·WDV1 
13-WDV2 

13·T1 
13-T2 

14 
14-WD 
14-S 

14·T1 
14-T2 

15 
15-T 

16 
16·T 

17 

18 

19 

20 

21 

22 

23 
23·T1 
23·T2 

24 
24-T 

SHEET 
OWNER 

NO. 
Lou F. & Clara V. Hindall 

Ralph V. & DonnaS. Barnhisel, Trustees 
27 

27,43 
27-30 

Total 
27-30 

Betty J. Noykos 
27 

27,42 
27-30 

Total 
27-30 

Gabriele M. Reddin 
30·32, 38 

38,39 
32,45,46 

Total 
30-32,38,39 

30-32 

Rocky Ford LLC 
32,38,44 

44 

Total 
32,38,44 
32,33,44 

Brit Williams 
33 

Phyllis Ann Hartigan 
39 

William James & Linette A. Carver 39 

Matthew B. Gerdeman 39 

Edward Charles Vanaman & Renee Lee Griffith 

Donna L. Kelley, Trustee 38,39 

William E. & Cindy S. Peters 32,38 

Ned L. & Theresa D. Slaughterbeck 32,33 

Constance E. Hillard 
33 

William C Jr. & Sue F. Nigh 
33 

ALL AREAS IN ACRES 
OWNERS RECORD AUDITOR'S RECORD TOTAL GROSS P.R.O. IN 
BOOK PAGE PARCEL AREA P.R.O. TAKE TAKE 

769 716 F22-31 0-340000030001 1.26 0.115 

713 58 F23-31 0-350000004000 25.00 0.380 
0.000 0.226 0.096 
0.000 0.368 0.184 
0.000 4.062 0.000 

25.00 0.380 4.656 0.280 
0.000 0.581 0.000 

2944 395 F23-31 0-350000005000 18.08 0.880 
0.000 0.077 0.031 
0.000 0.211 0.105 
0.000 1.017 0.000 

18.08 0.880 1.305 0.136 
0.000 0.587 0.000 

731 747 F23-31 0-350000003000 27.49 1.084 
0.000 4.969 0.302 
0.000 1.070 0.308 
0.000 0.972 0.374 

27.49 1.084 7.011 0.984 
0.000 0.736 0.000 
0.000 0.428 0.000 

2668 717 F22-31 0-350000011000 40.91 1.080 
0.000 0.248 0.142 
0.000 0.055 0.000 

2668 717 F22-31 0-350403008000 49.11 1.660 
90.02 2.740 0.303 0.142 

0.000 0.046 0.000 
0.000 0.091 0.000 

744 191 F22-31 0-350403007000 0.81 0.200 
0.000 0.014 0.000 

2666 914 F23-31 0-350000002000 0.48 0.070 
0.000 0.010 0.000 

F23-31 0-350000001000 0.62 

3035 836 F23-31 0-350402003000 0.36 

595 1094 F23-31 0-350402004000 0.45 0.000 

2150 111 F23-31 0-350402005000 0.45 
2150 111 F23-31 0-350402006000 0.36 

676 150 F23-31 0-350402007000 0.34 

2900 522 F23-31 0-350402008000 0.11 

729 704 F23-31 0-350402009000 0.45 0.000 
0.000 0.003 0.000 
0.000 0.009 0.000 

2525 800 F23-31 0-350401019000 0.37 0.000 
0.000 0.011 0.000 

Ccl = CALCULATED AREA 

SEE SHEET 8 FOR LEGEND 

. 
0 

NET STRUC- NET RESIDUE TYPE AS ACQUIRED z 

REMARKS 1-

TAKE TURE LEFT RIGHT FUND BOOK PAGE (.) 
w 
""') 

STATE No Take 0 
0:: 
Q_ 

_J 
<( 
0:: 

0.130 
w 
Cl 
w 

0.184 To be acquired for the Village of North Baltimore u.. 

4.062 
4.376 20.244 (") . It) 
0.581 To Reconstruct Agricultural Drainage 0 

z C\1 
Cl co 
I-< co a.. 

0.046 
0.106 To be acquired for the Village of North Baltimore 
1.017 . 

0 
1.169 16.031 z (Y) 

0.587 To Reconstruct Agricultural Drainage co C\1 
0 0 
""'J ...... w 
I- C\1 
<( '~:it 

4.667 I-
(/') 

0.762 To be acquired for the Village of North Baltimore 
0.598 To be acquired for the Village of North Baltimore 0:: 0:: 

w w 
z 3: 

6.027 16.915 3.464 "' ~(/') <nco 
~Cl G:iu 

0.736 To Reconstruct Agricultural Drainage D'CO 
3: "" 0.428 To Reconstruct Agricultural Drainage " " 0:: []' 

> 
0.106 <C 
0.055 3: 
0.161 87.119 
0.046 For Work Area to Build Storm Sewer and Drives LL. 
0.091 To Reconstruct Drives and Construct Curb 0 

1-
0.014 For Work Area for Drive and Grading > :::1: 

a: " -<C a: 
:E 0.010 To Reconstruct Drive 
:E ..J 

<C ~ 
0 z 

0 No Take -1-
No Take -c 
No Take c 

<C 

No Take LL. 
0 

No Take 

No Take (") 
It) 

0 

0 
0.003 For Work Area for Drive and For Grading Purposes ,.. 
0.009 For Work Area for Drive and For Grading Purposes I 

co ,.. 
I 

0.011 STATE For Grading Purposes 0 
0 
3: 

DB 11129/11 CHANGE 14 SHV TO 14 WD, EDIT 14 S 
DB 10/10/11 CHANGE 14-WD TO 14-S & 14-SHV 9/46 

REV. BY DATE DESCRIPTION 
FIELD REVIEW BY DATE: ® OWNERSHIP VERIFIED BY DATE: 7 
DATE COMPLETED : 9/22/2011 

FOR ANY QUESTIONS PLEASE CONTACT ODOT DISTRICT 2 REAL ESTATE AT 419-353-8131 
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PROJECT DESCRIPTION 

RIGHT OF AY 
2.25 MILES OF NEW ROADWAY TO CONSTRUCT RELOCATED STATE 
ROUTE 18 BETWEEN LIBERTY-HI ROAD AND SOUTH MAIN STREET, 
PROJECT INCLUDES GRADING, AND PAVING AND WORK TO TIE IN 
CROSS STREETS. PROJECT ALSO INCLUDED CONSTRUCTION OF A 
ROUNDABOUT AT SOUTH MAIN STREET AND STATE ROUTE 18. 

LEGEND SHEET 
PROJECT CONTROL 
STATE PLANE GRID = OHIO NORTH NAD83 
PROJECT ADJUSTMENT FACTOR = 1.000086958 

UTILITY OWNERS 
AEP - AMERICAN ELECTRIC POWER TIME WARNER CABLE 
209 N. WOOD STREET 205 CRYSTAL AVENUE 

ELECTRIC FOSTORIA, OHIO 44830 CABLE FINDLAY, OHIO 45840 
ATTN: JEFF MEYERS ATTN: MARK ALBRIGHT 
419-436-2008 419-429-7 484 

FRONTIER COLUMBIA GAS OF OHIO, INC. 
300 WEST GYPSY LANE ROAD, BUILDING A 300 GYPSY LANE ROAD 

PHONE BOWLING GREEN, OHIO 43402 GAS BOWLING GREEN, OH 43402 
ATTN: RON HARRIS ATTN: ROB LANGFORD 
419-354-9455 419-427-3227 

VILLAGE OF NORTH BALTIMORE 
WATER AND SEWER DEPARTMENT 

WATER & 205 N. MAIN STREET 
SEWER NORTH BALTIMORE, OHIO 45872 

ATTN: ANDREW PATTERSON 
419-257-2141 

NOTES: THE LOCATION OF THE UNDERGROUND UTILITIES SHOWN ON THE PLANS ARE OBTAI NED 
FROM THE OWNER OF THE UTILITIES AS REQUIRED BY SECTION 153 .64 0 .R .C • 

CONVENTIONAL SYMBOLS 

County Line ----
Township Line--------------------­
Section Line-----------------------------------------­
Corporation Line or /7777/7777~/7777/7777 
Fence Line (Exl --x•--x-(Prl--"'*------i+----­
Center Line ---
Right of Way (Exl-- Ex RIW---
Right of Way (Prl------R/W-------
Standard Highway Ease .(Exl Ex SH---
Temporary Right of Wa TMP------
Channel Ease. (Prl-----CH--------
Uti I ity Ease. (Ex Ex U ---
Sewer Ease. (PrJ SW-------

Roilroad 11111111111111111 or 
Guordrai I (Exl -o- -o- -o- -o- -o- -o- (PrJ • • • • • • • 
Construction Limits • • • •­
Edge of Pavement (Exl ---------------­
Edge of Pavement (PrJ-----------­
Edge of Shoulder (ExJ --------------------------------

Edge of Shoulder (PrJ-----------­
Ditch I Creek (Exl------ ------ --­
Ditch I Creek (PrJ---------------
Tree Line (Exl 
Ownership Hook Symbo I;! , Example--+---­
Property Line Symbo I ![ , Example -----#'----

Break Line Symbol\ , Example ____ _J .---

Tree (PrJ 0 , Tree (Exl 0 , Shrub (Exl 0 
Tree (Removel ~ , Shrub (Remove)~ 
Evergreen (Exl • , Stump ~ 
Evergreen (Remove) }ll( , Stump (Remove))'( 
Wetland (PrJ "'lfr , Grass (PrJ ~ , Aerial Target~ 
Post (Exl 0 , Mai I box (Exl C®J , Mai I box (PrJ liml 

Light (Exl ;r;f , T e I ephone Marker (ExlHEL 
Fire Hydrant (Exl ;\ , Water Meter (Exl ~ 
Water Valve (Exl ~~~ , Utility Valve Unknown (Ex.l'~~ 
Te I ephone Po I e (Exl cp , Power Po I e (Exl cj) 
Light Pole (Exl P._ 

00-18-10o53 
LIMITED ACCESS DECLARATION 
THIS IMPROVEMENT IS ESPECIALLY DESIGNED FOR THROUGH TRAFFIC 
AND HAS BEEN DECLARED A LIMITED ACCESS HIGHWAY OR FREEWAY 
BY ACTION OF THE DIRECTOR IN ACCORDANCE WITH THE PROVISIONS 
OF SECTION 5511.02 OF THE REVISED CODE OF OHIO. 

NORTH BALTIMORE 

HENRY TOWNSHIP 

WOOD COUNTY 
PLANS PREPARED BY: 

FIRM NAME : BARR & PREVOST, INC. 

PLANS PREPARED BY:. _ _:B::.:..R.::..:cU..::..C=-E -=S.:c.:Mc::..ciTc.:..H=----------------

FIELD REVIEW BY:'---------------------
INDEX OF SHEETS: DATE COMPLETED: ____________ _ 
LEGEND SHEET 

CENTERLINE PLATS 

1 

2-6 

7 
7A 
8-9 

OWNERSHIP VERIFIED BY:. __ B_R_U_CE_S_MI_T_H ___________ _ 

PROPERTY MAPS DATE COMPLETED:.____:;3_-3::....:1--'-1"-1 ----------
SECTION LINE DETAILS 

SUMMARY OF ADDITIONAL RIW 
RIW DETAIL 

DATE COMPLETED: 9/2212011 ---------------
10-16, 16A, 17-35 ,35A ,36-45 ,45A ,46 

LEGEND STRUCTURE KEY 

D RESIDENTIAL 

COMMERCIAL 

~ OUT -BUILDING 

WL = WARRANTY DEED (Fee Simple with Limitation of Access) 

WD = WARRANTY DEED (Fee Simple with Reservation of Access) 

E = Fee Simple Excess Land 

T = Temporary Easement 

S = Sewer Easement 

I, Bruce C. Smith, P. S. have conducted a survey of the existing conditions for the Ohio Department of 
Transportation on August 2011. The results of that survey are contained herein. 

The horizontal coordinates expressed herein are based on the Ohio State Plane Coordinates system NAD 83, 
Ohio North zone and was provided by the Ohio Def?artment of Transportation. The Project 
Adjustment Factor used tor this project is 1.000086958 • 

As a part of this prolect I have reestablished the locations of the existing property lines and the existing 
centerline of Right ot Way for property takes contained herein. 

As a part of this project I have established the proposed property lines, calculated the Gross Take, present 
roadway occupied (PRO>, Net Take and Net Residue; as well as prepared the legal descriptions necessary 
to acquire the parcels as shown herein. 

As a part of this work I have set the monuments at the proposed Property corners, Section Corners and other points as 
shown here in. However, Item 604 Monument Assemb I ies, If em 604 Reference Monuments and Center I ine Monuments sha II be 
installed by the construction contractor as specified in the plans. All Centerline Monuments, and 
Right of Way Monuments set and/or reset by the contractor's surveyor wi II include a cap as per standard Construction 
Drawing RM-1.1 and bear the surveyor's Ohio registration number and/or name or company name. This work will be done 
in accordance with OAC 4733-37 as cited below. 

All of my work contained herein was conducted in accordance with Ohio Administrative Code 4733-37 commonly known 
as "A Minimum Standards for Boundary Surveys in the State of Ohio" unless noted. 

The words I and my as used herein are to mean either myself or someone working under my direct supervision. 

Date: 

SURVEYORS SEAL 

SIGNED: _____ _ 
DATE: 
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FOR ANY QUESTIONS PLEASE CONTACT ODOT DISTRICT 2 REAL ESTATE AT 419-353-8131 
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COMPLETE STREETS POLICY 

  



First Reading: May 12, 2026 

Second Reading: June 9, 2026 

Emergency Reading: July 14, 2026 

Effective Date: July 14, 2026 

VILLAGE OF NORTH BALTIMORE, WOOD COUNTY, OHIO 

 

RESOLUTION NO. 11 – 2026 

 

A RESOLUTION AUTHORIZING THE VILLAGE ADMINISTRATOR TO SUBMIT AN 

APPLICATION TO THE LAKE ERIE WEST COUNCIL OF GOVERNMENTS FOR FUNDING 

THROUGH THE SURFACE TRANSPORTATION BLOCK GRANT PROGRAM FOR THE SOUTH 

MAIN STREET IMPROVEMENT PROJECT; AND DECLARING AN EMERGENCY 

 

WHEREAS, the Lake Erie West Council of Governments is soliciting applications for funding through the 

Surface Transportation Block Grant Program, with the 2026 solicitation opening on May 18, 2026, and 

applications due on August 7, 2026; and 

 

WHEREAS, the Village of North Baltimore has identified the South Main Street Improvement Project as 

a priority project, which may include roadway rehabilitation or reconstruction, stormwater improvements, 

pedestrian facilities, ADA-compliant curb ramps, crossings, lighting improvements, and related 

infrastructure improvements; and 

 

WHEREAS, the Village intends to submit an application for funding consideration and Council finds it 

necessary to authorize the Village Administrator to prepare and submit the application and any required 

supporting documentation. 

 

NOW, THEREFORE, BE IT RESOLVED BY THE COUNCIL OF THE VILLAGE OF NORTH 

BALTIMORE, WOOD COUNTY, OHIO: 

 

Section 1. The Village Administrator is hereby authorized and directed to prepare and submit an 

application to the Lake Erie West Council of Governments for funding through the Surface Transportation 

Block Grant Program for the South Main Street Improvement Project. 

 

Section 2. The Village Administrator is further authorized to execute and submit any applications, 

certifications, estimates, project information, assurances, agreements, and related documents necessary for 

the funding application. 

 

Section 3. This Resolution is hereby declared to be an emergency measure necessary for the immediate 

preservation of the public peace, health, safety, and welfare of the Village and for the further reason that 

immediate action is required to permit the timely preparation and submission of the Village's Surface 

Transportation Block Grant application prior to the August 7, 2026 deadline established by the Lake Erie 

West Council of Governments. Any delay in authorization could jeopardize the Village's opportunity to 

compete for available transportation funding and delay the advancement of needed public infrastructure 

improvements. Therefore, this Resolution shall take effect and be in force immediately upon its adoption. 

 

The motion to adopt the foregoing Ordinance was moved by Member __________ and seconded by 

Member __________. 

 

EMERGENCY CLAUSE VOTE         VOTE ON FINAL ADOPTION 

YEAS _____ NAYS _____ ABSTAIN _____ YEAS _____ NAYS _____ ABSTAIN _____ 

 

 

ADOPTED AND EFFECTIVE this _____ day of __________, 2026. 

 

 

              

Dee Hefner, President of Council    Aaron Patterson, Mayor    

 

 

Attest: 

 

 

      

Mason Davis, Clerk of Council 

 



 

 

FISCAL OFFICER CERTIFICATE 

 

State of Ohio, County of Wood 

 

It is hereby certified that the amount required to meet the obligation in the foregoing 

Resolution No. 11 - 2026 has been lawfully appropriated and is in the Treasury, or in the process of 

collection to the credit of the proper fund, free from any previous encumbrances. 

 

 

Date:              

      Justin Overmyer 

Fiscal Officer 

      Village of North Baltimore, Wood County, Ohio 

 

 

 



Emergency : August 11, 2026:  

Effective Date: August 11, 2026: 

VILLAGE OF NORTH BALTIMORE, WOOD COUNTY, OHIO 

 

ORDINANCE NO. 2026 – 18 

 

AN ORDINANCE ADOPTING A COMPLETE STREETS POLICY FOR THE VILLAGE OF 

NORTH BALTIMORE, OHIO; AND DECLARING AN EMERGENCY. 
 

WHEREAS, Village Council finds that public streets should be planned, designed, constructed, 

reconstructed, rehabilitated, resurfaced, maintained, and operated in a manner that reasonably considers 

the safety and mobility of motorists, pedestrians, bicyclists, persons with disabilities, emergency 

responders, school children, senior citizens, and other lawful users while recognizing funding, engineering 

judgment, roadway function, and community needs; and 

 

WHEREAS, Council further finds that adoption of a Complete Streets Policy will strengthen the Village's 

competitiveness for state and federal transportation funding opportunities. 

 

NOW, THEREFORE, BE IT ORDAINED by the Council of the Village of North Baltimore, Wood County, 

Ohio: 

 

SECTION 1. The Village adopts a Complete Streets Policy and shall, where appropriate and practical, 

consider Complete Streets principles in the planning, design, construction, reconstruction, rehabilitation, 

resurfacing, maintenance, and operation of Village-owned or Village-maintained transportation facilities. 

 

SECTION 2. Complete Streets principles may include sidewalks, shared-use paths, bicycle 

accommodations, pedestrian crossings, Americans with Disabilities Act (ADA) accessibility improvements, 

traffic calming measures, street lighting, landscaping, stormwater management improvements, transit 

accommodations where applicable, and other appropriate transportation improvements. Nothing in this 

Ordinance requires every transportation project to include every Complete Streets feature. 

 

SECTION 3. Routine maintenance activities, including pothole repair, crack sealing, pavement markings, 

snow removal, street sweeping, utility work, and similar routine activities, are exempt from this policy. 

Complete Streets accommodations may also be omitted when the Village Administrator, in consultation 

with the Village Engineer when appropriate, determines they are prohibited by law, impracticable because 

of physical or safety constraints, inconsistent with accepted engineering practices, or that the anticipated 

cost would be disproportionate to the expected benefit. 

 

SECTION 4. Implementation of this policy is subject to available funding and appropriations by Village 

Council and does not create a private right of action or legal duty enforceable against the Village, its 

officers, employees, or agents. 

 

SECTION 5. It is hereby found and determined that all formal actions of this Council concerning and 

relating to the adoption of this Ordinance were adopted in an open meeting in compliance with applicable 

Ohio law. 

 

SECTION 6. This Ordinance is hereby declared to be an emergency measure necessary for the immediate 

preservation of the public peace, health, safety, and welfare of the Village and for the further reason that 

immediate adoption of this Complete Streets Policy is necessary prior to the Lake Erie West Regional 

Council of Governments Surface Transportation Block Grant scoring committee meeting scheduled for 

August 27, 2026, at which the Village's South Main Street Improvement Project application will be 

evaluated. Therefore, this Ordinance shall take effect and be in force immediately upon its adoption. 

 

The motion to adopt the foregoing Ordinance was moved by Member __________ and seconded by 

Member __________. 

 

EMERGENCY CLAUSE VOTE         VOTE ON FINAL ADOPTION 

YEAS _____ NAYS _____ ABSTAIN _____  YEAS _____ NAYS _____ ABSTAIN _____ 

 

ADOPTED AND EFFECTIVE this 11th day of August, 2026. 

 

               

Dee Hefner, President of Council    Aaron Patterson, Mayor    

 

Attest: 

 

      

Mason Davis, Clerk of Council  
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	Ordinance 2026-18 Complete Streets - Emergency.pdf

	Project Name: North Baltimore - South Main Street Improvements
	Project Limits include map: S of RR Tracks to North Roundabout
	Project Sponsor and point of contact: Josh Bender, Village Administrator, 419-257-2394
	Existing project numbers PID State ID etc: 
	Project Description: The South Main Street Improvements project will improve safety, accessibility, and transportation system performance along one of the Village of North Baltimore's primary north-south corridors. The project addresses deteriorating pavement conditions, aging pedestrian facilities, accessibility deficiencies, drainage concerns, and operational challenges that affect residents, businesses, and visitors traveling between neighborhoods, downtown destinations, civic facilities, and community services. Proposed improvements include milling and resurfacing approximately 2,850 feet of roadway; installation of three Rectangular Rapid Flashing Beacon (RRFB) pedestrian crossing systems; construction of approximately 850 feet of new sidewalk; reconstruction of approximately 400 feet of existing sidewalk; installation of ADA-compliant curb ramps; upgraded pavement markings; decorative lighting; replacement of deteriorated drainage structures; and related streetscape enhancements. The project will also improve intersection geometry at High Street, South Street/American Legion Drive, Water Street, and State Street to improve turning movements, reduce conflicts, and enhance traffic operations. Safety is the primary focus of the project. Pedestrian crossing enhancements, ADA improvements, upgraded lighting, improved pavement conditions, curb extensions, and enhanced intersection design will improve visibility, reduce potential conflict points, shorten pedestrian crossing distances, and support safer travel for motorists, pedestrians, and individuals with disabilities. The project will also improve connectivity between residential areas, businesses, and community destinations while preserving a critical transportation asset and supporting continued economic vitality and downtown revitalization within the Village of North Baltimore.
	LPA Participation Requirements: Yes
	Is this a small project: No
	Is this a first quarter project: No
	Length of project miles: 0.54
	Current status of the project: Planning
	If yes please explain: New curb inlets, catch basins, and streetscape improvements including decorative street lighting.  

Utility companies will be notified of the project early in the design process to identify upcoming utility needs and projects. 
	Authorization to Proceed: 10/1/2026
	Environmental Clearance complete: 2/1/2029
	Stage 1 Review complete: 5/1/2028
	Stage 2 Review complete: 10/1/2029
	Stage 3 Review complete: 2/1/2030
	RW Plans complete: 
	RW Clear: 
	Final Plans to ODOT: 6/1/2031
	Anticipated Sale Date: 9/1/2031
	Does project include utility work: Yes
	Budget Table: Other Fund - A: Local
	Budget Table: Other Fund B: 
	Budget Table: Other Fund C: 
	Budget Table: Requested Percent: .7039
	Budget Table: Other A Percent: .296
	Budget Table: Other B Percent: 
	Budget Table: PE Total Estimate: 209200
	Budget Table: PE Requested Amount: 
	Budget Table: PE Requested Year: 
	Budget Table: PE Other A Amount: 209200
	Budget Table: PE Other A Year: 2027
	Budget Table: PE Other B Amount: 
	Budget Table: PE Other B Year: 
	Budget Table: PE Other C Amount: 
	Budget Table: PE Other C Year: 
	Budget Table: RW Total Estimate: 0
	Budget Table: RW Requested Amount: 
	Budget Table: RW Requested Year: 
	Budget Table: RW Other A Amount: 
	Budget Table: RW Other A Year: 
	Budget Table: RW Other B Amount: 
	Budget Table: RW Other B Year: 
	Budget Table: RW Other C Amount: 
	Budget Table: RW Other C Year: 
	Budget Table: CC Total Estimate: 1212570
	Budget Table: CC Requested Amount: 970056
	Budget Table: CC Requested Year: 2031
	Budget Table: CC Other A Amount: 242514
	Budget Table: CC Other A Year: 2031
	Budget Table: CC Other B Amount: 
	Budget Table: CC Other B Year: 
	Budget Table: CC Other C Amount: 
	Budget Table: CC Other C Year: 
	Budget Table: CE Total Estimate: 139500
	Budget Table: CE Requested Amount: 111600
	Budget Table: CE Requested Year: 2031
	Budget Table: CE Other A Amount: 27900
	Budget Table: CE Other A Year: 2031
	Budget Table: CE Other B Amount: 
	Budget Table: CE Other B Year: 
	Budget Table: CE Other C Amount: 
	Budget Table: CE Other C Year: 
	Budget Table: CO Total Estimate: 181900
	Budget Table: CO Requested Amount: 145520
	Budget Table: CO Requested Year: 2031
	Budget Table: CO Other A Amount: 36380
	Budget Table: CO Other A Year: 2031
	Budget Table: CO Other B Amount: 
	Budget Table: CO Other B Year: 
	Budget Table: CO Other C Amount: 
	Budget Table: CO Other C Year: 
	Budget Table: Total Estimate Total Amount: 1743170
	Budget Table: Requested Total Amount: 1227176
	Budget Table: Other A Total Amount: 515994
	Budget Table: Other B Total Amount: 0
	Budget Table: Other C Total Amount: 0
	Budget Table: Other C Percent: 
	SPONSOR: Village of North Baltimore
	PROJECT NAME: Main Street Reconstruction
	PID  existing projects: 
	Q1: Align with CEDS: Yes
	Q2: Functional Class: Major Collector (class 5)
	Q3: Access to multimodal: No access
	Q4: Complete Streets: Yes
	Q5: Air Emissions/CMP: No
	Q6: Water Quality: No
	Q7: Recycled Material: No
	Q8: Major - New Sidewalk: Yes
	Q8: Major - Sidewalk Upgrade: Off
	Q8: Major - Sidewalk Gap: Off
	Q8: Major - Crossing improvement: Yes
	Q8: Major - Curb Extension: Yes
	Q8: Major - Other: Off
	Q8: Minor - New Sidewalk: Off
	Q8: Minor - Sidewalk Upgrades: Yes
	Q8: Minor - Sidewalk Gaps: Yes
	Q8: Minor - Wayfinding: Off
	Q8: Minor - Pavement Markings: Yes
	Q8: Minor - Other: Off
	Q9: Bicycle Improvements: No (not on bike network)
	Q10: Fixed route transit: No
	Q11: Served by transit: No
	Q9: Protected Bike Lanes/Cycle Track: Off
	Q9: Buffered bike lanes: Off
	Q9: Protected Intersections/bike boxes: Off
	Q9: Shared lane: Off
	Q9: Markings/sharrows: Off
	Q9: MUP/SUP: Off
	Q9: Bicycle signage: Off
	Q9: Rails to trails: Off
	Q9: Connection: Off
	Q9: Bike parking/racks: Off
	Q9: Bike detectors: Off
	Q9: Other: Off
	Q15: Percentage of TIP federal funds: 70.4
	Q17: Pavement Condition Rating PCR: 68
	Q18: General Appraisal rating: 
	Q12: Programmed by ODOT: No
	Q13: Right-of-way: Yes
	Q14: Categorical Exclusion C1: Yes
	Q16: Pavement maintenance: Yes
	Q19: Road/bridge describe project: Resurfacing
	Q20: Not a road/bridge describe project: Off
	Q21: Crash rate/percentage: 4 to 4.99
	Q22: Safety Locations Report: No
	Q23: Average Daily Traffic: <5,000 ADT
	Q24: Truck Average Daily Traffic: <3%
	Q25: Truck Impact Route: Not on TIR
	Q26: Project listed on 2055 LRP: System Preservation list
	Q27: How long ago did sponsor receive STBG award: <4 years ago
	Q28: Project slipped a year or cancelled: Off
	Bonus Points dropdown: [20]
	Project Name (2): North Baltimore - South Main Street Improvements
	PID: 
	Criteria1 Total: 8
	Q1drop: Align with CEDS: [5]
	Q2drop: Functional Class: [3]
	Q3drop:Access to multimodal: [0]
	Criteria2 Total: 6
	Q4drop:Complete Streets: [1]
	Q5drop:Air Emissions/CMP: [0]
	Q6drop:Water Qualitiy: [0]
	Q7drop:Recycled Material: [0]
	Q8drop:Pedestrian Improvement: [5]
	Q9drop:Bicycle Improvements: [0]
	Q10drop:Fixed route transit: [0]
	Q11drop:Served by transit: [0]
	Criteria3 Total: 11
	Q12drop: Programmed by ODOT: [0]
	Q13drop:Right-of-way: [2]
	Q14drop:Categorical Exclusion C1: [3]
	Q15drop:Percentage of TIP federal funds: [5]
	Q16drop:Pavement maintenance: [1]
	Q17drop:Pavement Condtion Rating PCR: [3]
	Q18drop:General Appraisal rating: [0]
	Q19drop:Road/bridge describe project: [10]
	Q20drop:Not a road/bridge describe project: [0]
	Q21drop:Crash rate/percentage: [8]
	Q22drop:Safety Locations Report: [0]
	Q23drop:Average Daily Traffic: [4]
	Q24drop:Truck Average Daily Traffic: [0]
	Q25drop:Truck Impact Route: [0]
	Q26drop:Project listed on 2055 LRP: [1]
	Q27drop:How long ago did sponsor receive STBG award: [0]
	Criteria4 Total: 26
	Grand Total Score: 71
	Q28drop:Project slipped a year or cancelled: [0]
	Drop: Bonus Point: [20]
	Complete Street, Exist Cond 1: South Main Street currently serves residential neighborhoods, local businesses, and community destinations within the Village of North Baltimore. Pedestrian accommodations vary throughout the corridor, with sections of existing sidewalk present but exhibiting accessibility deficiencies, aging infrastructure, and gaps in the pedestrian network. Existing curb ramps do not consistently meet current ADA standards. Bicyclists currently share the roadway with motor vehicle traffic, utilizing existing travel lanes. The corridor is not currently served by fixed-route public transit service.
	Complete Street, Exist Cond 2: The project will improve pedestrian accessibility and mobility through construction of new sidewalk segments, reconstruction of deteriorated sidewalk areas, installation of ADA-compliant curb ramps, enhanced crosswalk markings, curb extensions, and three RRFB pedestrian crossing systems. Decorative lighting improvements will improve visibility and comfort for pedestrians. Bicycle accommodation will be enhanced through improved pavement conditions. The project will provide safer multi-modal access throughout the corridor while maintaining vehicular functionality.
	Complete Street, Exist Cond 3: The project corridor extends approximately 0.54 miles along South Main Street between the railroad crossing and the northern roundabout area. Adjacent land uses include residential properties, civic facilities, local businesses, churches, and community destinations. The corridor serves as a primary north-south route through the Village of North Baltimore. Existing development consists primarily of traditional small-town development patterns with sidewalks present in some locations but with noticeable gaps and aging pedestrian infrastructure. Existing streetscape elements are limited south of the downtown area compared to the recently completed downtown improvements north of the project limits.
	Complete Street, Safety 1: The project addresses documented safety concerns through roadway resurfacing, improved pavement markings, ADA-compliant curb ramps, upgraded pedestrian crossings, RRFB installations, lighting enhancements, and improved intersection geometry. These improvements are expected to reduce vehicle conflicts, improve pedestrian visibility, shorten crossing distances, and enhance driver awareness at key crossing locations. The project specifically benefits vulnerable roadway users, including pedestrians, older adults, and individuals with disabilities.
	Complete Street, Connectivity 1: The project limits were selected to encompass a complete transportation corridor extending from the railroad crossing south of downtown North Baltimore to the northern roundabout. These limits provide continuity with previously completed downtown streetscape improvements and connect residential neighborhoods, community destinations, and business districts. The corridor includes several key intersections and pedestrian crossing locations that function as important network connections within the Village transportation system. The project improves connectivity by addressing sidewalk gaps, upgrading intersections, and enhancing pedestrian accessibility throughout the corridor.
	Connectivity 2 TMACOG LRP: Yes
	Connectivity 2 SRTS Plans: Off
	Connectivity 2 Sidewalk: Yes
	Connectivity 2 ADA Transition Plans: Yes
	Connectivity 2 Bikeway Plans: Off
	Connectivity 2 Freight Plans: Off
	Connectivity 2 Transit Plans: Off
	Connectivity 2 ODOT Plans: Off
	Connectivity 2 Neighborhood/Mobility Plans: Off
	Connectivity 2 Other Plans: Off
	Complete Streets, Connectivity 2 Text: This project advances goals related to system preservation, multimodal transportation, pedestrian accessibility, ADA compliance, and downtown revitalization. The project fills sidewalk gaps, upgrades pedestrian facilities, enhances roadway safety, and complements previous public investment in the downtown streetscape corridor.
	Complete Streets, Attributes 1: The project scope incorporates pedestrian safety, accessibility, and corridor preservation improvements through the use of ODOT Location & Design Manual, Volume 1, ODOT Multimodal Design Guide, Manual on Uniform Traffic Control Devices for streets and Highways 11th Edition, and the Ohio Supplement to MUTCD.
	Complete Streets, Attributes 2: The Village of North Baltimore is not currently served by fixed-route public transit. Therefore, transit accommodations are not a primary project component. However, the project has been designed to maintain roadway accessibility and connectivity for any future transportation service opportunities while improving accommodations for pedestrians and other roadway users.
	Complete Streets, Attributes 3: No
	Complete Streets, Attributes 4: No
	Complete Streets, Attributes 5: The Village will coordinate with utility providers during the design process to identify planned utility improvements, conflicts, and future service needs. Utility providers will be notified early in project development to reduce future conflicts and ensure utility infrastructure can be maintained and upgraded following project completion. The project includes adjustment of utility castings and replacement of deteriorated drainage structures where necessary.
	Complete Streets, Q6 Pedestrian (Ped facilities both): Yes
	Complete Streets, Q6 Pedestrian (Ped facilities one): Off
	Complete Streets, Q6 Pedestrian (ADA curbs): Yes
	Complete Streets, Q6 Pedestrian (Signalized crosswalk): Yes
	Complete Streets, Q6 Pedestrian (Marked crosswalk): Yes
	Complete Streets, Q6 Pedestrian (Ped detectors): Off
	Complete Streets, Q6 Pedestrian (Audible signals): Off
	Complete Streets, Q6 Pedestrian (Shoulder): Off
	Complete Streets, Q6 Bicycle (Bike facilities): Off
	Complete Streets, Q6 Bicycle (Bike lanes): Off
	Complete Streets, Q6 Bicycle (Shared lane/Sharrows): Off
	Complete Streets, Q6 Bicycle (Shared bike-bus lanes): Off
	Complete Streets, Q6 Bicycle (Bike signage): Off
	Complete Streets, Q6 Bicycle (Bike parking): Off
	Complete Streets, Q6 Bicycle (Bike detectors): Off
	Complete Streets, Q6 Bicycle (MUP): Off
	Complete Streets, Q6 Stormwater (Bioswale): Off
	Complete Streets, Q6 Stormwater (Planters): Off
	Complete Streets, Q6 Stormwater (Pervious pavement): Off
	Complete Streets, Q6 Other (Text): 
	Complete Streets, Q6 Transit (Facilities): Off
	Complete Streets, Q6 Transit (Priority bus lane): Off
	Complete Streets, Q6 Transit (Bus stop): Off
	Complete Streets, Q6 Transit (Shelter): Off
	Complete Streets, Q6 Transit (Bus pads): Off
	Complete Streets, Q6 Transit (Light rail): Off
	Complete Streets, Q6 Traffic Calm (TC elements): Off
	Complete Streets, Q6 Traffic Calm (Landscape): Off
	Complete Streets, Q6 Traffic Calm (Narrow lanes): Off
	Complete Streets, Q6 Traffic Calm (On-street park): Off
	Complete Streets, Q6 Traffic Calm (Other change): Yes
	Complete Streets, Q6 Other (Lighting): Yes
	Complete Streets, Q6 Other (Call box): Off
	Complete Streets, Q6 Other (Freight): Off
	Complete Streets, Q6 Other (Emergency vehicle): Off
	Complete Streets, Q6 Other (Other): Off
	Complete Streets, Q7 Exceptions: 
	Complete Streets, Q8 Other: 


